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October 10, 2023 
 
Mr. Jack Locke 
Chairman 
Tri-County Airport Authority 
1983 Tri-County Airport Road 
Bonifay, FL 32425 
 
Reference: Tabulation of Bids and Recommendation of Award 
  Obstruction Removal 

Tri-County Airport, Florida 
FDOT FIN No. 449863-1-94-01, Contract No. G2792 
 

Dear Mr. Locke: 

On Friday, September 1, 2023, at 2:30 pm, bids were received for the Obstruction Removal Project at the Tri-
County Airport. Three bids were received, and a tabulation of the bids are enclosed as Attachment A for your 
reference. The respective Base Bid amounts are summarized as follows: 

 
 Total Base Bid Amount 

Engineer’s Opinion of Probable Cost $55,000.00 

Extreme Land Restoration, LLC. $57,075.00 

Collins Land Services, LLC. $70,000.00 

All Clear Land Clearing $62,000.00 

 
As stated in the Instructions to Bidders, the contract will be awarded based on the lowest bid, as ultimately 
determined by the owner and FDOT based on the availability of funding (approximately $64,000). Based on the 
anticipated FDOT funding, it is our understanding the Authority desires to award the project based on only the Base 
Bid. The lowest Base Bid amount was submitted by Extreme Land Restoration, LLC. (Extreme Land Restoration).  
  
Extreme Land Restoration is a construction company based in Grand Ridge, Florida. Their bid reflects 100% of the 
work being performed by Disadvantaged Business Enterprise (DBE) contractor. This surpasses the Authority’s DBE 
participation goal of 5.86%.  
 
The bid amount submitted by Extreme Land Restoration is approximately 3.8% higher than the Engineer’s 
Estimate. This small difference appears to indicate the bids were submitted in a competitive environment. We 
have also spoken with Extreme Land Restoration to ensure they have a clear understanding of the work included 
in the bid documents.   
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Notwithstanding the Authority’s final legal review of the bid submittal to ensure compliance with grant 
requirements and assurances, we recommend award of the project to Extreme Land Restoration, LLC., in the 
amount of $57,075.00, subject to funding availability and FDOT issuance of a construction Notice-to-Proceed. 

We stand ready to assist the Authority in the implementation of this project based on your determination of the 
desirability of the award at this time. Should you have any questions or require additional information, please 
do not hesitate to contact us at your convenience. 

Sincerely, 

AVCON, INC. 

 
Calvin Palmer, P.E.  
Project Manager 
 
 
Enclosures: Attachment A—Bid Tabulation 

Attachment B—Base Bid and Alternates Plan 
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ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

1 101-Base Bid Mobilization - Base Bid LS 1 5,000.00$         5,000.00$             4,500.00$             4,500.00$             10,000.00$           10,000.00$           5,000.00$           5,000.00$            
2 TR-1-Base Bid Tree Clearing - Base Bid LS 1 50,000.00$       50,000.00$          52,575.00$          52,575.00$          60,000.00$          60,000.00$           57,000.00$        57,000.00$         

Total: 55,000.00$          Total: 57,075.00$          Total: 70,000.00$           Total: 62,000.00$         

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

3 101-1 Mobilization - Additive Alternate 1 LS 1 5,000.00$         5,000.00$             5,000.00$             5,000.00$             5,000.00$             5,000.00$             -$                    -$                     
4 TR-1 Tree Clearing - Additive Alternate 1 LS 1 30,000.00$       30,000.00$          61,500.00$          61,500.00$          20,000.00$          20,000.00$           -$                   -$                    

Total: 35,000.00$          Total: 66,500.00$          Total: 25,000.00$           Total: -$                    

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

5 101-2 Mobilization - Additive Alternate 2 LS 1 5,000.00$         5,000.00$             5,000.00$             5,000.00$             2,500.00$             2,500.00$             -$                    -$                     
6 TR-2 Tree Clearing - Additive Alternate 2 LS 1 45,000.00$       45,000.00$          48,800.00$          48,800.00$          30,000.00$          30,000.00$           -$                   -$                    

Total: 50,000.00$          Total: 53,800.00$          Total: 32,500.00$           Total: -$                    

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

7 101-3 Mobilization - Additive Alternate 3 LS 1 5,000.00$         5,000.00$             5,000.00$             5,000.00$             2,000.00$             2,000.00$             -$                    -$                     
8 TR-3 Tree Clearing - Additive Alternate 3 LS 1 40,000.00$       40,000.00$          81,375.00$          81,375.00$          36,000.00$          36,000.00$           -$                   -$                    

Total: 45,000.00$          Total: 86,375.00$          Total: 38,000.00$           Total: -$                    

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

9 101-4 Mobilization - Additive Alternate 4 LS 1 5,000.00$         5,000.00$             6,500.00$             6,500.00$             2,000.00$             2,000.00$             -$                    -$                     
10 TR-4 Tree Clearing - Additive Alternate 4 LS 1 60,000.00$       60,000.00$          118,975.00$        118,975.00$        64,000.00$          64,000.00$           -$                   -$                    

Total: 65,000.00$          Total: 125,475.00$        Total: 66,000.00$           Total: -$                    

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

11 101-5 Mobilization - Additive Alternate 5 LS 1 5,000.00$         5,000.00$             6,500.00$             6,500.00$             2,000.00$             2,000.00$             -$                    -$                     
12 TR-5 Tree Clearing - Additive Alternate 5 LS 1 80,000.00$       80,000.00$          145,445.00$        145,445.00$        75,000.00$          75,000.00$           -$                   -$                    

Total: 85,000.00$          Total: 151,945.00$        Total: 77,000.00$           Total: -$                    

ALL CLEAR LAND CLEARING

ATTACHMENT A

ENGINEER'S EOPBASE BID

BID TABULATION
Tri-County Airport Obstruction Removal Project

EXTREME LAND RESTORATION COLLINS LAND SERVICES

ALL CLEAR LAND CLEARINGADDITIVE ALTERNATE 1 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES

ADDITIVE ALTERNATE 2 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING

ADDITIVE ALTERNATE 3 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING

ADDITIVE ALTERNATE 4 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING

ADDITIVE ALTERNATE 5 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING



ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

13 101-6 Mobilization - Additive Alternate 6 LS 1 5,000.00$         5,000.00$             3,500.00$             3,500.00$             3,000.00$             3,000.00$             -$                    -$                     
14 TR-6 Tree Clearing - Additive Alternate 6 LS 1 10,000.00$       10,000.00$          7,500.00$            7,500.00$            17,000.00$          17,000.00$           -$                   -$                    

Total: 15,000.00$          Total: 11,000.00$          Total: 20,000.00$           Total: -$                    

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

15 101-7 Mobilization - Additive Alternate 7 LS 1 5,000.00$         5,000.00$             5,500.00$             5,500.00$             2,000.00$             2,000.00$             -$                    -$                     
16 TR-7 Tree Clearing - Additive Alternate 7 LS 1 45,000.00$       45,000.00$          48,165.00$          48,165.00$          35,000.00$          35,000.00$           -$                   -$                    

Total: 50,000.00$          Total: 53,665.00$          Total: 37,000.00$           Total: -$                    

ITEM 
NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL 

17 101-8 Mobilization - Additive Alternate 8 LS 1 5,000.00$         5,000.00$             6,500.00$             6,500.00$             5,000.00$             5,000.00$             -$                    -$                     
18 TR-8 Tree Clearing - Additive Alternate 8 LS 1 80,000.00$       80,000.00$          95,000.00$          95,000.00$          70,000.00$          70,000.00$           -$                   -$                    

Total: 85,000.00$          Total: 101,500.00$        Total: 75,000.00$           Total: -$                    

ADDITIVE ALTERNATE 9 EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING
ITEM 

NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL 
19 101-9 Mobilization - Additive Alternate 9 LS 1 5,000.00$         5,000.00$             7,500.00$             7,500.00$             5,000.00$             5,000.00$             -$                    -$                     
20 TR-9 Tree Clearing - Additive Alternate 9 LS 1 90,000.00$       90,000.00$          160,336.00$        160,336.00$        70,000.00$          70,000.00$           -$                   -$                    

Total: 95,000.00$          Total: 167,836.00$        Total: 75,000.00$           Total: -$                    

ADDITIVE ALTERNATE 10 EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING
ITEM 

NUMBER BID ITEM ITEM DESCRIPTION UNIT QUANTITY  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL  UNIT PRICE  EXTENDED 
TOTAL  UNIT PRICE  EXTENDED 

TOTAL 
20 101-10 Mobilization - Additive Alternate 10 LS 1 5,000.00$         5,000.00$             5,000.00$             5,000.00$             3,000.00$             3,000.00$             -$                    -$                     
21 TR-10 Tree Clearing - Additive Alternate 10 LS 1 30,000.00$       30,000.00$          61,250.00$          61,250.00$          17,000.00$          17,000.00$           -$                   -$                    

Total: 35,000.00$          Total: 66,250.00$          Total: 20,000.00$           Total: -$                    

Overall Total: 615,000.00$         941,421.00$         535,500.00$         N/A

ENGINEER'S EOP

ENGINEER'S EOP

ADDITIVE ALTERNATE 6 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING

ADDITIVE ALTERNATE 7 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING

ADDITIVE ALTERNATE 8 ENGINEER'S EOP EXTREME LAND RESTORATION COLLINS LAND SERVICES ALL CLEAR LAND CLEARING
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