TASK ORDER 02

Infield Stormwater Improvements
Tri-County Airport (KBCR), Bonifay, Florida
October 10, 2023

Task Order No. 02
AVCON No. 2023.0268.02

AVCON, INC., a Florida Corporation (hereinafter “Consultant”) agrees to perform and complete the
following services (hereinafter “Services”) for the Tri-County Airport Authority (hereinafter “Authority”), in
accordance with the terms and conditions of the Agreement for Professional Airport General Consulting
Services, dated __August 8 , 2022 , all of which terms and conditions are incorporated herein by reference.

1. Task Location: Tri-County Airport (KBCR), Bonifay, Florida
2. Task Name: Infield Stormwater Improvements
3. Scope of Services: The Consultant shall perform professional design, bidding, and

construction phase services as specified in Exhibit “A” Scope of Services
attached hereto (8 pages) and dated October 10, 2023.

4. Compensation: The scope of services identified in Section 3 above shall be compensated
on a Lump Sum basis. The Lump Sum fee shall be Ninety-Eight Thousand
Eight Hundred Eighty and 00/100 dollars ($98,880.00 LS) derived as
follows:

Design Phase Services (includes permitting) S 43,110.00

Bidding Phase Services S 10,830.00
Construction Phase Services S 23,790.00

Subtotal: S 77,730.00
Subconsultants:

Survey S 10,000.00
Geotechnical Investigation S 3,650.00
Material Acceptance Testing S 7,500.00

Subtotal: $ 21,150.00

Total Compensation: $ 98,880.00

Funding for these services is anticipated to be provided 100% by FDOT
through FDOT 425623-6.

5. Schedule: The services shall be provided in accordance with the schedule presented
in Exhibit “A” attached hereto.
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6. Deliverables:

7. Other Considerations:

Accepted by:

Tri-County Airport Authority

By:

Deliverables shall be provided in accordance with the deliverables specified
in Exhibit “A” attached hereto.

Authority project representative shall be Mr. Jack Locke, unless otherwise
designated. Consultant project representative shall be Mr. Lee Lewis, P.E.,

unless otherwise designated.

All services provided shall remain subject to FDOT approval prior to
payment.

Due to the limited construction funding available, the project will be

designed and broken up into phases/bid-alternates for a multi-year
construction timeline.

Accepted by:

AVCON, INC.

By:

Printed Name:_Jack Locke

Printed Name: _ Virgil C. “Lee” Lewis, P.E.

Title: Chairman

Title: Vice-President

Date: October 10, 2023




